



**BOLTON
& MENK**

Real People. Real Solutions.

1308 Highway 258 North
Kinston, NC 28504

Phone: (252) 549-4398
Bolton-Menk.com

Addendum Number 2

Modification for Muddy Creek Watershed Structure No. 16
Construction Phase Bid

July 25, 2025

Contractors shall acknowledge receipt of this addendum in their bid submittal package.

Included within this addendum is the following information:

1. Notes and clarifications
2. Attachments:
 - a. Attachment 1 – Revised Bid Tab
 - b. Attachment 2 – Revised Planting Detail (Sheet 16 of 16)

1. Notes and Clarifications

- a. The bid tab has been reissued to update linear feet of stream grading and boulder in-stream structure and remove live stakes.
- b. The Planting Details (Sheet 16) has been reissued to remove live stakes.

Contractors shall acknowledge receipt of this addendum in their bid submittal package.

Name: Modification for Muddy Creek Watershed Structure No. 16 – Addendum 2

Date: July 25, 2025

Page: 2

Contractors shall acknowledge receipt of this addendum in their bid submittal package.

Attachment #1

REVISED BID TAB

Item	Spec	Description	Qty.	Unit	Unit Price	Extended Price
1	08	Mobilization and Demobilization	1	LS		
2	07	Construction Surveys	1	LS		
3	05	Furnish, Install, and Remove Temporary Silt Fence	364	LF		
4	05	Furnish, Install, and Remove Turbidity Curtain	1	EA		
5	05	Furnish and Install Temporary Construction Entrance	1	EA		
6	02	Clearing & Grubbing	0.6	AC		
7	03	Remove Existing Trash Rack	1	LS		
8	406	Furnish and Install Manufactured Trash Rack	1	EA		
9	406	Furnish and Install Manufactured Aluminum ladders	2	EA		
10	406	Furnish and Install Screw Gate	1	EA		
11	32	Furnish and Install Concrete Pad	1	LS		
12	21	Stream Bank Grading	220	LF		
13	406	Furnish and Install Boulder In-Stream Structure	220	LF		
14	404	Furnish and Install Erosion Control Matting	485	SY		
15	06	Furnish and Install Temporary Seeding	0.97	AC		
16	06	Furnish and Install Permanent Seeding	0.97	AC		
17	402	Furnish and Install Live Stakes	2180	SY		
Total Bid Price						

Name: Modification for Muddy Creek Watershed Structure No. 16 – Addendum 2

Date: July 25, 2025

Page: 3

Contractors shall acknowledge receipt of this addendum in their bid submittal package.

Attachment #2

REVISED PLANTING DETAIL (SHEET 16 OF 16)